CONSTRUCTION GUARANTEE FUND

Δ	_	$\mathbf{P}\mathbf{A}$

Level 1, "Savsiripaya", 123, Wijerama Mawatha, Colombo 7 - Tel : 2673087/8 Fax 2670966 email:cgfund@sltnet.lk cgfho1@yahoo.com website www.cgf.gov.lk

App	olication For a	Perio	rmance	Bond		Advai	nce Pa	iyment (<u>Guara</u>	ntee		
A)	<u>APPLICANT</u>											
01	Name of the Co	ompany										
02	Business Addre	ess										
03	Telephone		04	Fax			(05 E-mail				
06	ICTAD Higher Grade	st		0′	7 Grade r	elevant	to this a	application	ı			
08	ICTAD Book Valid Upto				09 Work	in han	d No:	of jects		Value Rs(M)		
B)	CONTRACT	ВС	HW	BRG	WSD	II	RR	DR	ОТН	ER (Ple	ase s _l	pecify)
10	Type of Project (Please tick (V)											
11	Name of Project	ct										
12	Contract No.			13.	Project Lo	ocation	Prov	vince		Distri	ct	
14	Your Site Engil TO Name	neer					1	5 Contac	t No			
16	Conditions of C	Contract (Please Spe	ecify)								
17	Particulars of B (Pl. Attach copi		iarantee ta	ken Bo	ond / Guar	antee N	lo Obt	tained fror	n	Date of	of Ex	piry
C)	DETAILS OF	THE E	MPLOYE	CR / CLII	ENT							-1
18	Type of I	Employe	r (Please tic	ck)	Publi	ic			Private			
19		Name	;		20			A	Address			
21	Tel		22 Fax			23 E-1	mail					
D)	DETAILS OF T	THE EN	GINEER	/CONSU	LTANT							
24	Name of the En	igineer/C	Consultant	'Adjudica	tor		25	Addr	ress			
26	Tel		27 Fax				28 E-n	nail				
E)	DETAILS OF P	PROJEC	T MANA	GER OF	THE EM	IPLOY	ER/C	LIENT				
29	Name of the Pr /Director	oject Ma	inager	30	ldress of the		rector	31.	Teleph No.		32.	Fax No:
								33. E-n	nail			

34	Type of Policie	es				E	Effective	e Peri	od	Value	Rs:	T	aken Fr	om	
	(a) Workmen's	Com	pensatio	n			To								
	(b) All Risk						То								
)	DETAILS OF T	THE 1	BOND :							·		·			
	Requested amount Bond / Guarantee	nt of 1		Rs					36	Bond as of contra			%		
				Dav	J	М	onth	 Y	ear]		Day	Mor	nth	Year
	Period Required	F	rom	Би.	,	171			Cui	То		ouy	14101	1011	1 cui
				Da	y	M	onth	Y	ear		I	Day	Mor	nth	Year
;	Contract Period	F	rom							То					
1	Defects Liability			Da	y	M	onth	Y	ear		Ι	Day	Mor	nth	Year
	Period		From							То					
		Г	Day	Mon	th	Ye	ear			_		Day	Mor	nth	Year
)	Award Date							4	1. Dat	e of nmenceme	ent				
		Rs.							Wit	h VAT					
	Contract sum	Rs.							Wit	hout VAT	1				
)	SURETIES						I) AI	DJUI	DICA	ГОR – Na	me &	Details	3		
	Cash Securities]	Rs:												
	DETAILS OF T	ГНЕ 1	LIEN A	CCOL	NT										
	Details of Projec				1										
	Name of the Ba Account is open		nere the	Lien		4	45 Add	dress	of the	Bank		46	Ac	count	No.
					Te	leph	one				Fa	ax			
	Authorized Sign	natory	to Lien	Accou	ınt		I				1				
,	Nai	me				48	Desig	gnatio	on		49) NI	C No.		
									, ,			. ~		`	
	(Board Authorized Sign					ttorn	ey to be	e atta	ched f	or Limited	Liabil	ity Cor	npanies	<i>')</i> .	
)	Aumonzeu Sigi		ame	τρρπο	utiVII		51	De	esignat	tion	52	NIC N	o.	53 S	Signature
															-
	Day	I	Mont	h T	Year		55	Cot	npanv	Seal / Rul	ober St	amn			
	Data								1			-1			

DETAILS OF THE INSURANCE POLICIES

Photocopies of the following documents certified by the applicant (size A4 preferred) should be attached to this application.

(a) Tender Results (b) Letter of Award (c) Contract Agreement & Conditions (d) Indemnity Form (Format IN-PAMRCB) (e)

Work in Hand (f) Program (g) Cash-distribution/histogram of workmen Machinery (h) Lien Account Letters — "A" "B"

"C" "D" (i) Status letter from the bank on current loan and / or OD facilities and present status (i) Copy of adjusted final BOQ

Updated 01012012

This Indemnity is used only for Performance Bonds/ Advance Payment Guarantees/ Maintenance / Combined/ Retention Bonds

The Construction Guarantee Fund SSUE OF BOND/GUARANTEE AB PB MB RB CB EXTENSION	Date :
Project	

Client's Name

Further to our application for the issue of a Bond/Guarantee for the above mentioned project, we confirm and agree to comply with the following conditions.

- 1) We have clearly read and understood the Bond /s issued by the CGF to the client on behalf of us
- 2) We agree to fulfill all obligations laid down in the Conditions of Contract, Specifications & Drawings and the clauses in the general agreement and Rules and Regulations laid down by the Client.
- 3) We agree to notify CGF of any changes/amendments/improvements with regard to; a) business registration, status and the Directors of the Company. (Supported with certified copies of the returns from the Registrar of Companies) b) memorandum of Articles of the organisation and the share capital c) ICTAD record book and the membership of any recognised organisation in the construction industry d) contract document, scope of work, payments, obligations of the client or contractor, violation of terms and conditions by the client or contractor or disputes/discrepancy/constraints related to the project e) to submit the tender results, awards, Bonds taken from CGF or any other sources
- 4) We agree to send progress reports/bank returns of this project on a monthly basis and any other information related to this project, as and when required/requested by the CGF, if necessary, endorsed as correct by a monitoring officer of CGF.
- In the event of any occurrence, which might give cause to a claim under this Bond / Guarantee, we shall, **a)** immediately notify the CGF in writing, giving an indication as to the nature and extent of the occurrence; **b)** take all steps within the capacity & powers to minimize the extent of the loss or damage; **c)** furnish all such information and documentary evidence as may be required.
- 6) We agree that if the Employer makes a demand on the CGF for payment on the Bond/Guarantee then such amount demanded shall be paid to the CGF by us. Failing to make this payment within 14 days of your being notified of the Demand, the CGF would refer the issue to a sole arbitrator appointed by the CGF in accordance with the Arbitration Act No 11 of 1995 or take legal action to recover such dues with commercial interest prevailing at the date of when the refund was due (compound interest) until payment is made.
- 7) We agree that the levies, and any other charges paid to the CGF in respect of this project will not be refunded to us.
- 8) The CGF is relieved of any responsibilities for loss or damage due to faulty design approval of defective materials improper location or any structural failures during implementation or maintenance period or due to any type of disturbance in the surrounding area.
- 9) We agree to at our own expense take all reasonable precautions and comply with all reasonable recommendations to prevent loss, damage or liability and to comply with all statutory requirements.
- 10) We agree to give the rights to CGF to inspect and examine at any time the project, and the contractor shall provide the representatives of the CGF all assistance and with all the details and information for the assessment of the possibility of the contractor failing in the project.
- 11) We agree that the CGF is not liable/responsible or bound for any expenditure incurred in doing or redoing or making good or replacing or repairing & carrying out any work which is not in conformity to the scope of work or conditions of the contract.
- 12) We agree to provide the correct information during bidding, implementation and the maintenance period of the project and authorize CGF officers or nominated representatives to inspect, assist, interfere in the activities related to the project, deal with the engineer, consultant, client or any other organization which the CGF feels necessary to understand, assess, overcome, settle, mediate or conduct any inquiry to satisfy the fulfilment of the contractor/client's obligations of the project. We further give full authority to the CGF to provide additional resources in order that our contractual obligations on the project could be fulfilled. We further authorise the CGF directly or with the resources of a third party to execute any part of the work. We agree to indemnify & hold indemnified all such expenses incurred by the CGF in giving effect to the above.
- 13) We agree to use the funds available/received under this project for the proper execution/utilization with proper authorization and under the supervision of the CGF and agree not to utilize this fund for any other work, which is not directly/indirectly related to this project. Any surplus/savings/profit will be transferred or withdrawn with the consent/approval/authorization of the CGF.
- 14) We agree to return the original Bond/Guarantee at the expiration of same and understand that this Bond/Guarantee becomes automatically null and void and that the liability of CGF extinguishes completely whether the original of our guarantee is returned or not.

SIGNED BY THE AU	THORIZED PERSON	ATTESTED & SIGNED IN MY PRESENCE
SIGNATURE :		
STAMP		STAMP
		ATTORNEY- AT- LAW
NAME :	:	NAME
DESIGNATION :		
SEAL		ADDRESS

SEAL

ar Si	r,											
ΕN	DER RESULTS											
e en	close herewith the Tender R	esults of	the fo	llowing pro	oject f	or youi	r infor	matic	n ple	ase.		
1.	Bid Bond taken by us :	No:										
2.	Source :										 	
3.	Employer :										 	
3.	Project:										 	
4.	Tender Opening Date:						Time	e :				
5.	Results											
No	Name of Contractor M/S	ICT Gra	ide	Bid Valu (Rs:)	е	Disco			id Va er disc (Rs:	count	Remar	·ks
1									,	,		
2												
3												
4												
5												
6												
7												
8												
9												

Tender Results.doc

Seal

CGF FURIVIATINU:	CGF	FORMAT NO:	
------------------	-----	------------	--

SAMPLE LETTER (A)

Letter from the Contractor to the Bank (To be sent to the Bank on the Contractor's letterhead) Date:
The Manager,Bank
Bank
Dear Sir,
SUBJECT: CONSTRUCTION PROJECTS WHICH WOU

SUBJECT: CONSTRUCTION PROJECTS WHICH WOULD BE UNDERTAKEN WITH THE CONCURRENCE OF CONSTRUCTION GUARANTEE FUND(CGF)

OPENING OF A LIEN CURRENT ACCOUNT

We, M/s being a reg	gistered company involved in construction	on contract works,, intend to
obtain a Bond/ Guarantee from	om the "Construction Guarantee Fund	" (CGF), for the purpose of
Construction	and	Maintenance
		. (Name of Project) Project,
awarded by		(Client). It is a mandatory
requirement of CGF, that we	e (the Bidder / Contractor) should op	en a Project /Lien Current
Account, specifically for the P	Projects, where CGF extend facilities in	any one of the Commercial
Banks acceptable to CGF to get	t qualified for obtaining Bonds from them	າ.

The above date are required by CGF for them to monitor review/compare the progress of Construction work. and to check whether the cash flows demonstrate the proper application of finances that are released to us (Contractors) by Clients, for respective Project/s.

We would inform the respective Employer/Client to all monies paid under this Project directly to this Project/s directly to Lien Account only.

Therefore, we irrevocably direct that all transactions of whatsoever nature from this Project /Lien Account must only be effected with concurrence and explicit written approval of the CGF. And should not be transferred to any other Account, or used for any other form of transaction or held as security or set off for any other liability of ours, be it with your Bank and any of its' branches or with any other Bank. The CGF would inform you in writing the authorized officers who could approve any transactions from the said Project / Lien Account.

Hence, please be kind enough to open a Project /Lien Account in our name to be operated as described above, and confirm the above arrangements to the CGF. A draft of the letter required from the Bank to the CGF is attached.

Sgd. Contractor

Copies to: CGF and Client.

CGF FORMAT NO:	
----------------	--

DRAFT SAMPLE LETTERS	(B)
Letter from the Bank to the CGF (To be typed on a Bank's Letterhead)	
Date:	
The General Manager, Construction Guarantee Fund, "Savsiripaya", 123, Wijerama Mawatha, Colombo 7.	
Dear Sir,	
RE: LIEN PROJECT ACCOUNT NO:	
As advised by our client /customer M/s we have opened a Lien Project /Lien (Current) Account under the Name and Style bearing No:	
We irrevocably undertake not to make any disbursements, transfers or transactions and not to hold as security or set off for any other liability M/s	y or unsettled facilities of nis Bank or any of our Bank D us from the Construction r of the CGF. We further
We further confirm that the above undertaking and arrangements will be in form the changed or altered in any manner under the	instructions of M/s
Further, we confirm that at your request and with the concurrence or our of tuture accommodate any other remittances from any other projects in this a undertaking mentioned above and notified to you accordingly.	=
All correspondence on this subject should be addressed to:	
The Manager,	
Tel: Fax: E-Mail:	
Thank you. Yours faithfully,	
Bank Seal	

Name & Signature

Manager

DRAFT SAMPLE LETTERS	(C)
Letter to the Client /Employer (To be sent on Contractor's letterhead)	
Dear Sir,	
Name of the Construction Work Awarded	
	••••
With reference to the above Project / Contract awarded to us by your organiza obtain a Bond / Guarantee from the Construction Guarantee Fund (CGF).	tion, we intend to
We wish to inform you that we have opened a Project /Lien Account in respect of / Contract at	-
Therefore please remit all such monies payable to us on this Project, directly Cheques should be drawn in favour of :-	y to this Account.
Pay (Name of the state of the	of Contractor) Lien
Please confirm your agreement to the above to the CGF. (Sample letter attached)	
The above instructions will not be revoked by us under any circumstances.	
Thank you.	
Yours faithfully,	
Sgd. Contractor	
Copies to : CGF and Bank	

CGF	FORMAT	NO:
-----	---------------	-----

DRAFT SAMPLE LETTERS	(D)
Letter from the Client/Employer to the CGF (To be sent on Client's/Employer's Letterhead)	
Date:	
Construction Guarantee Fund, (CGF) "Savsiripaya", 123, Wijerama Mawatha, Colombo 7.	
Dear Sir,	
(Name of Project)	
(Contract No:)	
At the request of the Contractor M/s. (Contractor Name) for the a irrevocably undertake to remit all payments against the above contract, when M/s. (Contractor Name)	nich are payable to
Line/Project Account No: of	
We further agree to notify the CGF as and when remittances are made against	the said contract to
the said Lien/Project Bank Account.	
Yours faithfully,	
Authorised Signatory to the Organization Seal	
Name :	
Designation:	

COMMON PAGE FOR

(01) - BUILDING / (02) - ROAD / (03) - WATER SUPPLY

Proje	ect :					Advance Paid		: Rs.		Minimum Bill va		: Rs.	
Contractor : M/s						Advance Recover	у	:		Escalation - Pay	le	:	
ont	tract Sum : Rs.	Rs.				Retention 10% o	or Max	: Rs.		Interest for Dela		: %	
ont	tract Period : (Months)					Payment Mode		:		Defects Lib Peri	od		: Month
						_					10		10
	M onths	Rs.	Rs.	Rs.	Rs.	5 Rs.	6 Rs.	7 Rs.	8 Rs.	9 Rs.	10 Rs.	11 Rs.	12 Rs.
	VALUE OF WORK DONE												
1	Monthly (Work Done) Bill Value		•		***************************************								
2	Cumulative Work Done												
3	ADVANCE PAYMENT												
4	Less Advance Recovery		•	•			••••		•		••••		•
4a	Cumulative Recovery		•										
5	Less RETENTION												
5a	Cumulative Retention												
6	Release of Retention			***************************************	***************************************				•	····	•••••	***************************************	
7	Monthly Bill Value (1+6)-(4+5)												
	REVENUE												
8a	Advance Payment Received												
8b	Loans/ Credit facilities											***************************************	
8c	Monthly Bill Pay Received 03 month delay												
	Monthly Bill payment Receivable Monthly Cash in (8a+8b+8c)												
9	Cumulative Cash in												
0.0	EXPENDITURE		***************************************										
10a	FROM (Pg.2)												
0b	Settlement of Loans in relation												-
11	MONTHLY EXPENDITURE (10a+10b)							***************************************			***************************************		
12	CUMULATIVE EXPENDITURE												
13	VARIANCE (9-12)												
оті	E 1. Cash Flow should be prepared wi	thout VAT		2. Indication s	hould be given l	now the deficit to l	e met	* Indication sh	ould be given h	ow the deficit to b	e met		

10.0 10a	(excluding settlement to loans)	Total Qty for whole	Unit	Rate	Total amount for whole	as % of Cont. Sum	Mon 1	Mon 2	Mon 3	Mon 4	Mon 5	Mon 6	Mon 7	Mon 8	Mon 9	Mon 10	Mon 11	Mon 12	Precedi	Cumulative Expenses during Preceding Month			
		Project		Rs.	Project Rs.		Rs.	Rs.	Rs.	Forecast Rs.	Actual Rs.	Difference Rs.											
/1	Preliminaries		Sum																				
/2	Site O.H		Sum																				
/3	Head Off O/H		Sum																				
/4	Profit (Pl.see Note 3)		Sum				-	-	-	-	-	-	-	-	-	-	-	-					
	MATERIALS																						
/5	Cement		Bags																				
/6	Rubble		m ³																				
/7	Metal/ Aggregate		m ³																				
/8	Sand		m ³																				
/9	Reinforcement/Steel		Mt																				
/10	Bitumen/ Asphalt		Sum																				
/11	Premix Concrete		m ³																				
/12	DI Pipes		Sum																				
/13	Filling Sub Base		m ³																				
/14	ABC		m ³																				
/15	Premix Asphalt	,	Mt.																				
/16.a			Sum																				
/16.b			Sum																				
/16.c			Sum																				
/16.d			Sum																				
/16.e			Sum																				
/16.f			Sum																				
/16.g		,	Sum																				
/16.h																							
/16.j																							
/16.k	Miscellaneous Mat. Max.10% of Cont.Sum		Sum																				
	PLANT																						
/17	Purchase		Sum																				
/18	Hire / Lease		Sum																				
/19	Running Cost		Sum																				
/20	Fuel / Lubricant		Sum													-							
	LABOUR																						
/21	Sub Cont		Sum																				
/22	Own Staff		Sum																				
/23	Own Labour		Sum																				
TOTAL	of 10a to Pg.1		Sum																				
	Cum.Expenditure																						

10.0 10a	(excluding settlement to loans)	Total Qty for whole	Unit	Rate	Total amount for whole	as % of Cont. Sum	Mon 1	Mon 2	Mon 3	Mon 4	Mon 5	Mon 6	Mon 7	Mon 8	Mon 9	Mon 10	Mon 11	Mon 12		Cumulative Expenses during Preceding Month		
		Project		Rs.	Project Rs.		Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Forecast Rs.	Actual Rs.	Difference Rs.	
/1	Preliminaries		Sum	RS.	RS.		103.	103.	10.	103.	103.	10.	10.	10.	103.	103.	103.	103.	RS.	RS.	RS.	
/2	Site O.H		Sum																			
/3	Head Off O/H		Sum																			
/4	Profit (Pl.see Note 3)	,	Sum				-	-	-	-	-	-	-	-	-	-	-	-				
	MATERIALS																					
/5	Cement		Bags																			
/6	Rubble		m ³																			
/7	Metal/ Aggregate		m^3																			
/8	Sand		m ³																			
/9	Reinforcement/Steel		Mt																			
/10	Bitumen/ Asphalt		Sum																			
/11	Premix Concrete		m ³																			
/12	DI Pipes		Sum																			
/13	Filling Sub Base		m ³																			
/14	ABC		m ³																			
/15	Premix Asphalt		Mt.																			
/16.a			Sum																			
/16.b			Sum																			
/16.c			Sum																			
/16.d			Sum																			
/16.e			Sum																			
/16.f			Sum																			
/16.g			Sum																	1		
/16.h																						
/16.j																						
/16.k	Miscellaneous Mat. Max.10% of Cont.Sum		Sum																			
	PLANT																					
/17	Purchase		Sum																			
/18	Hire / Lease		Sum																			
/19	Running Cost		Sum													1		1	· ·	1		
/20	Fuel / Lubricant		Sum																	1	1	
	LABOUR																					
	Sub Cont		Sum															1		1	İ	
	Own Staff		Sum														<u> </u>					
	Own Labour		Sum																		 	
	of 10a to Pg.1		Sum																	 	 	
	Cum.Expenditure		Sum														-			+	+	
NOTE.	1. Cash Flow should be	nrenared	without V	<u>Ι</u> 7ΔΤ	2 Indicati	on shoul	d he given	how the de	ficit to be	met	3 Profit a	forecast a	<u>l</u> t 10/4 abo	l ve shall not	he shared	until the s	l atisfactory	completion	of the Pro	L.		

NOTE: 1. Cash Flow should be prepared without VAT

2. Indication should be given how the deficit to be met

3. Profit as forecast at 10/4 above shall not be shared until the satisfactory completion of the Project.

(Page 2 of 2)

10.0	EXPENDITURE	Total	Unit	Rate	Total	as %	Mon	Mon	Mon	Mon	Mon	Mon	Mon	Mon	Mon	Mon	Mon	Mon			ses during
10a	(excluding settlement to loans)	Qty for whole			amount for whole	of Cont. Sum	1	2	3	4	5	6	7	8	9	10	11	12		ng	
		Project		Rs.	Project Rs.		Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Rs.	Forecast Rs.	Actual Rs.	Difference Rs.
/1	Preliminaries		Sum	NS.	NS.		10.	10.	10.	10.	10.	10.	10.	10.	10.	10.	110.	10.	NS.	RS.	Ks.
	Site O.H		Sum																		1
/3	Head Off O/H		Sum																		
-	Profit (Pl.see Note 3)		Sum				-	-	-	_	-	-	-	-	-	-	-	-			<u> </u>
	MATERIALS																				
/5	Cement		Bags																		
/6	Rubble		m ³																		
/7	Metal/ Aggregate		m ³																		ĺ
/8	Sand		m ³																		
/9	Reinforcement/Steel		Mt																		
/10	Bitumen/ Asphalt		Sum																		
/11	Premix Concrete		m ³																		
/12	DI Pipes		Sum																		
/13	Filling Sub Base		m ³																		
/14	ABC		m ³																		
/15	Premix Asphalt		Mt.																		
/16.a			Sum																		
/16.b			Sum																		
/16.c			Sum																		
/16.d			Sum																		
/16.e			Sum																		
/16.f			Sum															,			
/16.g			Sum																		
/16.h																					
/16.j																					
/16.k	Miscellaneous Mat. Max.10% of Cont.Sum		Sum																		
	PLANT																				
/17	Purchase		Sum																		
/18	Hire / Lease		Sum																		
/19	Running Cost		Sum																		
/20	Fuel / Lubricant		Sum																		
	LABOUR																				
/21	Sub Cont		Sum																		
/22	Own Staff		Sum																		
	Own Labour		Sum																		
TOTAL	of 10a to Pg.1		Sum																		
	Cum.Expenditure		Jain																		1
	1. Cash Flow should be		·		2. Indicati				.	<u> </u>		s forecast a					·	·			

NOTE: 1. Cash Flow should be prepared without VAT

2. Indication should be given how the deficit to be met

3. Profit as forecast at 10/4 above shall not be shared until the satisfactory completion of the Project.